



Clint Murphy
City of Panama City
501 Harrison Ave
Panama City, FL 32401

Your Reference
PC26-046 SRF Area P-11
Improvements

Our Reference
502101036

Mott MacDonald
1022 West 23rd Street
Suite 680
Panama City
FL 32405
United States of
America

T +1 (850) 763 9393
mottmac.com

SRF Area P-11 Improvements

October 19, 2026

Dear Mr. Murphy,

Please find the enclosed Certified Bid Tabulation for PC 26-046 SRF P-11. Bids were received from Royal American Construction Company, Mainline Construction, CBC Construction, ECSC, Marshall Brothers Construction and Engineering, Anderson Columbia, American Sand and Asphalt Paving, Gulf Coast Utility Contractors, C.W. Roberts Contracting, and ITG Communications.

Most of the bidders are known to the City and have performed similar work to the project. The project featured a base bid schedule, an alternate bid schedule, and an alternate item for replacing sewer laterals with an inserta tee in lieu of CIPP existing laterals. It is our understanding the City would like to proceed with the Alternate Schedule Water and Sewer. Based on the selection of the Alternate Schedule Water and Sewer, the lowest responsible bidder is Mainline Construction, LLC. For this bidder the Alternate Schedule Water and Sewer was \$6,173,449.43. If for any reason a contract cannot be negotiated with Mainline, we recommend awarding to the next lowest bidder, Royal American Construction Company.

We request the Commission approve this project for the Bid amount of \$6,173,449.43. We also request to preauthorize the City Manager, Jonathan Hayes, to execute any Change Orders up to a cumulative amount of \$308,672.47 (5% of contract amount) resulting in a total project amount of \$6,482,121.90. Any Change Order value which exceeds this amount would be brought back to the Commission for approval.

If you have any further comments, concerns, or questions feel free to contact me and I will make every effort to address the comments.



Respectfully,

A blue ink signature of Brandon C. Madden, written in a cursive style. The signature is positioned over the printed name 'brandon c madden'.

brandon c
madden

brandon c madden
bid recommendation
2026.10.19 10:50:06 -
05'00'

Mott MacDonald

Cale Madden, P.E.

Principal Project Manager

cale.madden@mottmac.com

CC: Stacy Rausch – City of Panama City
Ali Yuncuoglu – City of Panama City
Amy Dodge – City of Panama City
Johnnie Gallegos – City of Panama City
Matthew Murzyn – Mott MacDonald
file